

## ***Project Bidding Information:***

- ***Title of our project and our project #***  
Modernization of Oliver Wendell Holmes Jr. High School / Project # 03037
- ***Bid opening date, time & place (with address/cross street):***  
Tuesday April 5, 2005/2:30 pm @Maintenance and Facilities Office, 1919 5th Street, Davis, CA/ nearest cross street Pole Line Road
- ***Deposit required:***  
\$ 100.00
- ***Make check payable to:***  
Davis Joint Unified School District
- ***Send check to:***        ***Murray & Downs AIA-Architects***  
   ***3025 Sacramento Street***  
   ***Placerville, CA 95667***
- ***Is the deposit refundable?***  
yes
- ***Plans need to be returned :***  
Ten (10) Days after the bid opening.
- ***Return the bid sets?***        ***Murray & Downs AIA-Architects***  
   ***3025 Sacramento Street***  
   ***Placerville, CA 95667***
- ***The maximum # of sets a General Contractor may obtain is:***  
(2) two
- ***Subcontractors are allowed to obtain Bid Sets:***  
electrical, plumbing, mechanical one (1) set.
- ***The following Builders Exchanges will receive plans:***  
Sacramento (Roseville & Sacramento Locations) McGraw Hill, Placer County& El Dorado
- ***1 addendum is anticipated at this time:***  
One - yes, with DSA approval (plans are not yet DSA approved)
- ***Architect's Estimate:***  
\$1,472,000

- ***The Prebid Conference/Walk is mandatory: yes at Date/time/place:***  
3:30 pm Tuesday March 15, 200t at the site.
  
- ***The scope of work consists of Modernization: \_***  
Modernization of Buildings C (Admin.), M (multipurpose) and J (industrial arts) and associated minor
  
- ***Plans will be available:***  
Thursday March 3, 2005
  
- ***DVBE required:***  
Yes / 3% participation goal - no paperwork required prior to bid.