

ADDENDUM NO. 3

Page 1

DATE: 6/4/10

PROJECT: Amador County Transportation Commission (ACTC)
11400 American Legion Dr.
Jackson, CA 95642

Job No. 09-002

FROM: Placerville
ANOVA Architects, Inc.
778 Pacific St.
Placerville, CA 95667

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents and previous Addenda as noted below. Acknowledge receipt of this Addendum in the space provided in the Bid Form. Failure to do so may subject Bidder to disqualification.

This Addendum consists of 1 pages.

MODIFICATIONS TO PROJECT MANUAL:

1. Reference Notice to Bidders:

a. The Amador County Transportation Commission (ACTC) is **withdrawing its request for bids** on the ACTC Administrative Facility.

Explanation: At this time it is anticipated that the project will be rebid with additional elements in approximately 2 weeks. That scope and clarifications will be identified in the new bid documents for the convenience of the bidders who were actively pursuing this work to date. The ACTC appreciates your interest and will be advertising and releasing the new bid package in the coming weeks.

* End Addendum No. 3 *