

# BID RESULTS



OWNER: **Tahoe Truckee Unified School District**    BID TIME/DATE: **May 11th, 2004 @ 2pm @ District Office**  
 PROJECT: **Sierra Mt. Middle School Modernization**    PROJECT NO. **99-022**    Architects Estimate: **\$1,100,000.00**

	Contractor	Signed Bid Forms	Sub List	Bid Bond	Non-Collusion Affidavit	Addenda 1,2,3,4,5 Bid Clarification Acknowledge	Base Bid	Alternate #1 Polished Concrete	Alternate #2 Bleachers	Alternate #3 Science Room Floors	Alternate #4 Exterior	Alternate #5 Gym Floor	Alternate #6 Orange Carpet
1.	CM Long	X	X	X	X	X	\$1,391,000.00	(\$9,000.00)	\$26,200.00	\$38,400.00	(\$3,700.00)	(\$90,800.00)	\$27,900.00
2.	BRCO	X	X	X	X	X	\$1,621,000.00	\$10,000.00	\$32,000.00	\$30,000.00	(\$2,000.00)	(\$60,000.00)	\$25,000.00
3.													
4.													
5.													
6.													
7.													
8.													
9.													
10.													
11.													
12.													
13.													
14.													
15.													