

Bear Creek H.S. Increment #5 bid results (lease-lease back):

Architect's estimate \$604,000.00

Bobo Construction	\$484,754.00	- Apparent low bidder
McDonald Glenn	\$590,228.00	
Diede Construction	\$607,700.00	
Roebbelen Construction	\$633,851.00	